Table 2
Cost Estimate: Professional Services — LGA Grant Proposal for GSFLOW Numerical Flow Model for Solano Area

LSCE LSCE LSCE LSCE LSCE LSCE

Principal Sr. Project Staff Data Clerical
Hydrol. Hydrogeol. Hydrogeol. Hydrogeol. Technician
Task Description Support Subtask Labor Materials Subtask Task
Various Labor Hrs Cost Cost Cost Cost
Billing Rate ($/hr)  $190 $160 $150 $110 $92 $60
Task 1.1 Model Development - GSFLOW/PRMS 8 24 222 192 $59,780.00 $59,780.00
input files
Task 1.2 Model Development - MODFLOW- 5 24 143 80 $35,040.00 $35,040.00
2005 input files
Task 1.3 Model Calibration - match observed 4 20 16 $8,520.00 $8,520.00
heads
Task 1 Total GSFLOW Model Development and Calibration $103,340.00
Task 2.1 Meeting/Coordination with SCWA 16 24 32 24 $14,320.00 $14,320.00
Member Entities to Develop Scenarios
Task 2.2 Run Conjunctive Use Scenarios 16 16 40 12 $12,920.00 $12,920.00
Task 2 Total Conjunctive Use Simulations $27,240.00
Task 3.1 Pumpage Simulations Deep Basal 16 16 40 16 $13,360.00 $13,360.00
Zone of Tehama Formation
Task 3 Total Pumpage Distribution Simulations $13,360.00

Task 4.1 Evaluation of Simulation Results 16 16 30 24 $12,740.00 $12,740.00
Related to Recharge Mechanisms

Prepare Map of Recharge Areas to

Task 4.2 Different Units of Aquifer System

16 16 24 16 $10,960.00 $10,960.00

Task 4 Total Recharge and Interconnectivity to Lower Freshwater Aquifer Zones Used for Supply $23,700.00

Task 5.1 Evaluate Simulation Results Related to |, ¢ 16 40 16 $13,360.00 $13,360.00
Potential for Subsidence

Task 5 Total Examine the Implications of Lowered Groundwater Levels and Potential Subsidence $13,360.00

Determine the groundwater budget for
Task 6 Total the complex aquifer system such as 16 8 20 $7,320.00 $7,320.00 $7,320.00
exists in the greater Solano area

DRAFT: Documentation (physical
conceptualization including recharge

Task 7.1 ; . : 60 60 80 80 40 20 $46,680.00 | $50.00 | $46,730.00
analysis, subsidence, aquifer tests,
digitized geologic model)
FINAL: Documentation (physical
Task 7.2 conceptualization including recharge 20 20 20 20 10 $11,440.00 | $50.00  $11,490.00
analysis, subsidence, aquifer tests,
digitized geologic model)
Task 7 Total Documentatino and Reporting $58,220.00
Task 8 Total Quarterly Progress Reports (6 total) ‘ 16 ‘ ‘ ‘ ‘ ‘ ‘ ‘ $3,040.00 ‘ ‘ $3,040.00 ‘ $3,040.00

Grand Total $249,580.00




